
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 3

DATED 5/08/2006

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of 
this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0816-02-063, ETC.
Project BR 2005(673), ETC.
Highway FM 455, ETC.
County DENTON



1-1

                                                                                      
                                                                                      
        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: BR 2005(673)           CONTROL: 0816-02-063                   
               COUNTY:  DENTON                                                        
               LETTING: 05/09/2006                                                    
               REFERENCE NO: 0508                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-5,5-5                                            ) 
        X  GENERAL NOTES (SH. NO.: A-J                                                
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS 3,4,5,5A-5D,6,6A,7,8,11B,31,54,72                       
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS:  SHEET 1-5:  CHANGED ITEM 168-2001 QUANTITY TO 436.8 MG.         
                                  CHANGED ITEM 340-2014 QUANTITY TO 2590 TON.         
                      SHEET 5-5:  CHANGED ITEM 662-2032 QUANTITY TO 1086 LF.          
                                  ADDED ITEM 662-2067 WITH QUANTITY OF 1094 LF.       
                                  ADDED ITEM 662-2099 WITH QUANTITY OF 1094 LF.       
                                  CHANGED ITEM 678-2001 QUANTITY TO 2853 LF.          
                                                                                      
        GENERAL NOTES:  REPLACED ENTIRE GENERAL NOTES, SHEETS A-J.                    
                                                                                      
        PLAN SHEETS:  REPLACED SHEETS 3,4,5,5A-5D,6,6A,7,8,11B,31,54,72.              
                                                                                      



1-5

PROPOSAL SHEET PROPOSAL SHEET
PROJECT BR 2005(673)        , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 001 PREPARING ROW
DOLLARS

and CENTS

STA 9.510 1

100 2004 001 PREPARING ROW(TREE)(12" TO 24" DIA)

DOLLARS
and CENTS

EA 5.000 2

104 2009 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

SY 72.000 3

105 2010 REMOVING STAB BASE AND ASPH PAV (2"-

6")
DOLLARS

and CENTS

STA 9.210 4

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 352.000 5

132 2005 EMBANKMENT (FINAL)(ORD COMP)(TY C)

DOLLARS
and CENTS

CY 3,810.000 6

161 2002 COMPOST MANUF TOPSOIL (BOS) (4")

DOLLARS
and CENTS

SY 2,052.000 7

162 2002 BLOCK SODDING
DOLLARS

and CENTS

SY 2,052.000 8

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 436.800 9

340 2014 D-GR HMA(METH) TY-B PG70-22
DOLLARS

and CENTS

TON 2,590.000 10
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340 2050 D-GR HMA(METH) TY-C PG70-22
DOLLARS

and CENTS

TON 648.000 11

402 2001 TRENCH EXCAVATION PROTECTION

DOLLARS
and CENTS

LF 128.000 12

403 2001 TEMPORARY SPL SHORING

DOLLARS
and CENTS

SF 388.000 13

432 2002 RIPRAP (CONC)(5 IN)

DOLLARS
and CENTS

CY 190.000 14

450 2011 RAIL (TY T6)
DOLLARS

and CENTS

LF 400.000 15

462 2030 CONC BOX CULV (10 FT X 6 FT)
DOLLARS

and CENTS

LF 288.000 16

462 2033 CONC BOX CULV (10 FT X 9 FT)
DOLLARS

and CENTS

LF 168.000 17

464 2006 RC PIPE (CL III)(27 IN)

DOLLARS
and CENTS

LF 119.000 18

464 2024 RC PIPE (CL IV)(30 IN)

DOLLARS
and CENTS

LF 562.000 19

464 2028 RC PIPE (CL IV)(48 IN)

DOLLARS
and CENTS

LF 25.000 20

466 2052 WINGWALL (PW)(HW=8 FT)
DOLLARS

and CENTS

EA 2.000 21

PROPOSAL SHEET
PROJECT BR 2005(673)        , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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466 2055 WINGWALL (PW)(HW=11 FT)
DOLLARS

and CENTS

EA 2.000 22

467 2290 SET (TY II)(30 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 3.000 23

496 2004 REMOV STR (SET)

DOLLARS
and CENTS

EA 2.000 24

496 2007 REMOV STR (PIPE)

DOLLARS
and CENTS

LF 273.000 25

496 2009 REMOV STR (BRIDGE 0-99 FT LENGTH)
DOLLARS

and CENTS

EA 2.000 26

500 2001 002 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 27

502 2001 022 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 11.000 28

506 2003 ROCK FILTER DAMS (INSTALL) (TY 3)
DOLLARS

and CENTS

LF 76.000 29

506 2009 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 76.000 30

506 2034 TEMPORARY SEDIMENT CONTROL FENCE
DOLLARS

and CENTS

LF 1,749.000 31

PROPOSAL SHEET
PROJECT BR 2005(673)        , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
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ONLY
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NO
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CODE

S.P.
NO.
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508 2001 CONSTRUCTING DETOURS
DOLLARS

and CENTS

STA 5.430 32

512 2008 001 PORT CTB (FUR & INST)(LOW PROF)(TY 1)

DOLLARS
and CENTS

LF 120.000 33

512 2009 001 PORT CTB (FUR & INST)(LOW PROF)(TY 2)

DOLLARS
and CENTS

LF 40.000 34

512 2026 001 PORT CTB (MOVE)(LOW PROF)(TY 1)

DOLLARS
and CENTS

LF 120.000 35

512 2027 001 PORT CTB (MOVE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 40.000 36

512 2044 001 PORT CTB (REMOVE)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 120.000 37

512 2045 001 PORT CTB (REMOVE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 40.000 38

540 2002 MTL W-BEAM GD FEN (STEEL POST)

DOLLARS
and CENTS

LF 275.000 39

540 2005 TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 4.000 40

544 2013 GDRAIL END TRT(INSTALL)(HBA POST)

DOLLARS
and CENTS

EA 4.000 41

552 2003 WIRE FENCE (TY C)
DOLLARS

and CENTS

LF 66.000 42

PROPOSAL SHEET
PROJECT BR 2005(673)        , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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658 2261 INSTL DEL ASSM (D-SW)SZ  (TYC)GF1(BI)
DOLLARS

and CENTS

EA 36.000 43

658 2315 INSTL OM ASSM (OM-2Y)(WC) GND

DOLLARS
and CENTS

EA 4.000 44

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 1,086.000 45

662 2054 WK ZN PAV MRK REMOV (REFL) TY II-A-A

DOLLARS
and CENTS

EA 52.000 46

662 2067 WK ZN PAV MRK REMOV (W)  4" (SLD)
DOLLARS

and CENTS

LF 1,094.000 47

662 2099 WK ZN PAV MRK REMOV (Y)  4" (SLD)
DOLLARS

and CENTS

LF 1,094.000 48

666 2011 REFL PAV MRK TY I (W) 4" (SLD)(090MIL)
DOLLARS

and CENTS

LF 1,902.000 49

666 2110 REFL PAV MRK TY I (Y) 4" (SLD)(090MIL)

DOLLARS
and CENTS

LF 1,902.000 50

678 2001 PAV SURF PREP FOR MRK ( 4")

DOLLARS
and CENTS

LF 2,853.000 51

PROPOSAL SHEET
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Project Number: BR 2005 (673), etc.  Sheet  
 
County: Denton  Control: 0816-02-063, ETC...  
 
Highway: FM 455 at Dean Creek, ETC... 
 
General notes: 
 
Specification data 

Table 1:  Soil Constants Requirements 
Plasticity Index  Note  Item Description 
Max Min  

132 EMBANK(FINAL)(ORD)(COMP)(TY C) 40 8 1 
     

 
Note 1: The above PI requirements do not apply to material excavated from the project.  
Do not use shale and obtain approval to incorporate shaley clay produced by the 
construction project.  
 

Table 2:  Basis of Estimate 
 

Item Description Thickness    Rate 
 

Quantity 

162  Block Sod  N/A    2052 SY 
 166*  Fertilizer N/A TBD Lbs/Ac  TBD Ton 
168  Vegetative Watering N/A 240 Mg/Ac  436.8 Mg 
340 
340 

 Hot Mix Asphalt (Ty B) 
Hot Mix Asphalt (Ty C) 

 
 

0.330
0.110

Ton/Cy 
Ton/Cy 

 2590 
648 

Ton 
Ton 

                 * For contractor’s information only 
Note: Asphalt weight based on 110 Lbs/Sy/inch  

 
TBD – To be determined in the field according to Dallas District Vegetation 
Established Guidelines. 
 

 
General: 
 
Prior to contract letting, bidders may obtain a free computer diskette or electronic files 
(from the area engineer’s office) that contains the earthwork information.  If copies of the 
actual cross-sections, in additional to or instead of the diskette, are requested, they will 
be available at the engineers office for borrowing by copying companies for the purpose 
of making copies for the bidder at the bidders expense. This data is for non-construction 
purposes only and it is the responsibility of the prospective bidder to validate the 
enclosed data with appropriate plans, specifications and estimate for the project(s). 
 
The construction, operation and maintenance of the proposed project will be consistent 
with the state implementation plan as prepared by the Texas Commission on 
Environmental Quality. 
 
 
 
 

                                                   General Notes Sheet A          



Project Number: BR 2005 (673), etc.  Sheet  
 
County: Denton  Control: 0816-02-063, ETC...  
 
Highway: FM 455 at Dean Creek, ETC... 
 
FM 455 shall be the first bridge under construction for a period of no less than 90 
calendar days prior to beginning construction of Willow Road Bridge unless otherwise 
directed by the Engineer. 
 
The disturbed area for this project, as shown on the plans is 1.82-acres for the two sites 
combined (FM 455 – 1.01 AC; Willow Road – 0.81 AC.  However, the Total Disturbed 
Area (TDA) will establish the required authorization for storm water discharges.  The 
TDA of this project will be determined by the sum of the disturbed area in all project 
locations in the contract, and all disturbed area on all Project-Specific Locations (PSL) 
located in the project limits and/or within 1 mile of the project limits.  The department will 
obtain an authorization to discharge storm water from the Texas Commission on 
Environmental Quality (TCEQ) for the construction site as shown on the plans, according 
to the TDA of the project. The contractor will obtain any required authorization from the 
TCEQ for the discharge of storm water from any PSL for construction support activities 
on or off of the project row according to the TDA of the project.  When the TDA for the 
project exceeds 1 acre, provide a copy of the appropriate application of permit (NOI, or 
Construction Site Notice) to the engineer, for any PSL located in the project limits or 
within 1 mile of the project limits. Follow the directives and adhere to all requirements set 
forth in the TCEQ, Texas Pollution Discharge Elimination System, Construction General 
Permit (TPDES, CGP). 

 
Leave all right of way areas undisturbed until actual construction is to be performed in 
said areas. The City of Sanger is responsible for the removal and replacement of all 
fence lines that may be required to be relocated in order to complete the proposed 
construction. 
 
Submit an updated schedule when the construction falls 7 days behind the schedule 
submitted under Article 8.2.   
 
Use established industry and utility safety practices to erect poles, luminaries or 
structures near any overhead or underground utility.  Consult with the appropriate utility 
company prior to beginning such work.   
 
For the project to be deemed complete, permanently stabilize all unpaved disturbed 
areas of the project with a vegetative cover at a minimum of 70% density for the control 
of erosion.   
 
Attention is directed to the possible presence of underground utilities owned by the City 
of Sanger (irrigation, communication and control) on the right of way on this project.  Call 
for locates and notify the Project Manager for the City of Sanger, and the TxDOT utility 
section at (214-320-6270) at least 48 hours in advance of excavation. Probing or 
exposing these facilities may be necessary when excavating or drilling in the vicinity of 
utilities. 
 
Repair or replace any structures and utilities damaged by construction activities at no 
cost to the state. 
 

                                                   General Notes Sheet B          



Project Number: BR 2005 (673), etc.  Sheet  
 
County: Denton  Control: 0816-02-063, ETC...  
 
Highway: FM 455 at Dean Creek, ETC... 
 
Remove abandoned utilities to a minimum of one foot below subgrade and plug with a 
concrete plug with a minimum thickness of three inches. 
 
Submit pre-letting questions by e-mail (to all three listed e-mail addresses) or by fax to 
Claud P. Elsom III, Chris Behnke, or Linda Dillon as follows: 
e-mail: celsom@dot.state.tx.us; cbehnke@dot.state.tx.us; ldillion@dot.state.tx.us
fax: (940) 383-2267.  The answers will be submitted in the same format that they are 
received.  A file containing these questions and answers will be available for review at 
the area engineer’s office located at 2624 W. Prairie, Denton, Texas, 76201. 
 
Appropriate personal protective equipment shall be worn at all times while outside of 
vehicles on the project. All equipment shall conform to OSHA requirements. 
 
Park vehicles on the right-of-way only at sites designated and approved by the City of 
Sanger Project Manager and the TxDOT engineer at or near the field office, equipment 
sites or material storage sites subject to the approval of the Engineer 
 
Furnish to the City of Sanger and TxDOT, upon request, a typed, narrative report 
outlining the manner of prosecution of work intended to follow in the 15-day subsequent 
period. 
 
This project will be a Five-Day Workweek in accordance with Article 8.3.A.1. 
 
The following standard detail sheets have been modified: 
   BSC  (MOD) 

EPIC (MOD) 
 
 
Item 100: 
 
Existing roadway signs as shown in the plans, or as directed will be removed by City of 
Sanger maintenance forces during construction. Call for removal and notify City of 
Sanger officials of the signs to be removed during construction. 
 
The limits of preparing right of way for FM 455 at Dean Creek will be measured from Sta. 
20+41.00 to Sta. 25+30.92 along the centerline of construction. 
 
The limits of preparing right of way for Willow Road at Ranger Branch will be measured 
from Sta. 20+78.00 to Sta. 25+39.00 along the centerline of construction. 
 
 
Items 104 and 496: 
 
Sawing of concrete will not be paid for directly, but will be considered subsidiary to these 
items.  
 

                                                   General Notes Sheet C          

mailto:celsom@dot.state.tx.us
mailto:cbehnke@dot.state.tx.us
mailto:ldillion@dot.state.tx.us


Project Number: BR 2005 (673), etc.  Sheet  
 
County: Denton  Control: 0816-02-063, ETC...  
 
Highway: FM 455 at Dean Creek, ETC... 
 
Removal of all concrete and structures of the types specified in the plans will be paid for 
under the pertinent bid item.  The removal of other types of obstructions encountered will 
be paid for under Item 100, if applicable. 
 
 
Item 105: 
 
Remove existing variable depth asphalt on the existing roadway surface for each project 
location using this item. The average width of base removal for the existing roadway on 
FM 455 is 23’ and for the existing roadway on Willow Road is 21’ with an assumed base 
depth of 8’’. 
 
Saw existing asphalt along neat lines where portions are to be left in place temporarily or 
permanently.  Sawing will not be paid for directly, but will be subsidiary to this item 
 
Take possession of recycled asphalt pavement from the project and recycle the material 
into the new roadway crown, or if the material is not needed on the project, notify the 
City of Sanger and TxDOT so a stockpile location can be found.  Deliver any unrecycled 
salvageable material to the City of Sanger.  Properly dispose of all unsalvageable 
material at your own expense. RAP material shall not be allowed in the surface course of 
the Type C HMAC. 
 
 
Item 110: 
 
Excavation for driveways, sleeper slabs, alleys and intersections will not be paid for 
directly, but will be considered subsidiary to this item. 
 
 
Items 110 and 132: 
 
Use an approved laboratory to perform tests for the plasticity index and provide results 
on sources outside the right of way at no additional expense to the department.  Contact 
the engineer for a list of approved laboratories.  Notify the engineer 72 hours before 
sampling and testing material. Perform split-sample verification testing with the engineer 
when directed. The engineer will sample and test material produced by the construction 
project for specification requirements or material sources specified in the plans. 
 
Shale is not an acceptable material for embankment.  Do not use shaley clays in 
embankment unless approved in writing. 
 
 
Item 132:  
 
Earth embankment Type “C,” is mainly composed of material other than shale.  Furnish 
material that is free from vegetation or other objectionable material and that conforms to 
the requirements of Table 1 (Sheet A).  If necessary, add lime slurry in accordance with 
Item 260, “Lime Treatment (Road-Mixed)” in order to meet these requirements.  Use 

                                                   General Notes Sheet D          



Project Number: BR 2005 (673), etc.  Sheet  
 
County: Denton  Control: 0816-02-063, ETC...  
 
Highway: FM 455 at Dean Creek, ETC... 
 
Tex-121-E, figure I, page 5 to calculate the amount of lime required.   Furnish material 
that has soluble sulfate levels of 3000 ppm or less tested in accordance with Tex-145-E.  
Use an approved laboratory to perform tests for sulfate and plasticity index and provide 
results on sources outside the right of way to the department.  Contact the engineer for a 
list of approved laboratories.  Notify the engineer 48 hours before sampling and testing 
material. Perform split-sample verification testing with the engineer when directed.  The 
engineer will sample and test material produced by the construction project for 
specification requirements or material sources specified in the plans.  The engineer will 
test material placed or excavated to a depth of one foot below and laterally to one foot 
outside the proposed treatment limit.  Lime treatment and testing of this material will not 
be paid for directly, but will be considered subsidiary to this item. 
 
 
Items 160, 161 and 162: 
 
Sequence operations so topsoil is salvaged from one location and placed directly on 
areas to receive topsoil. Keep stockpiling of sod to a minimum.  
 
Use fertile clay or loam from the project site not more than 2 feet below natural grade. 
 
Blend required topsoil on-site with compost manufactured topsoil as paid for under these 
items.  
 
 
Item 301:  
 
Provide manufacturer’s instruction for liquid antistripping agent. Add the minimum 
percentage determined by the manufacturer and try subsequent trials at 0.25% 
increments, unless otherwise instructed by the manufacture.   
 
 
Item 340: 
 
Provide the engineer the opportunity to witness all mixture design tests. The engineer 
may require a retest if not given the opportunity to witness.  
 
Dilution of tack is not allowed.  
 
Use aggregate that meets the SAC requirement of class B. 
 
RAP material shall not be allowed in Type C HMAC. 
 
Provide mixture Type B and Type C using PG binder 70-22. 
 
 
Item 421: 
 
Provide type II cement in class “C” and “S” concrete. 

                                                   General Notes Sheet E          



Project Number: BR 2005 (673), etc.  Sheet  
 
County: Denton  Control: 0816-02-063, ETC...  
 
Highway: FM 455 at Dean Creek, ETC... 
 
 
Strength evaluation using maturity testing, Tex-426-A, shall be used for all concrete 
elements except drill shafts and mass concrete pours. 
 
 
Item 427: 
 
Finish concrete structures Surface Area I with an opaque sealer in concrete gray color. 
 
Ensure that surfaces are free of weak surface material, curing compounds and other 
surface contaminants prior to coating.  
  
 
Item 428: 
 
Provide a Class I surface treatment. 
 
 
Items 448 and 496:      
 
This project has structures with surface coatings which may contain lead and/or other 
hazardous constituents.  Contractor is responsible for the health and safety of his 
employees and compliance with all OSHA standards and regulations. 
 
The contractor is not required to test, remediate, or remove hazardous materials from 
the existing bridge structures to be removed on this project. The existing steel I-beams 
shall be removed in their present condition and placed on the city right-of-way for pick-
up, salvage and re-use by the City of Sanger. 

 
 
Item 464: 
 
The concrete collars and the connections of pipes to existing or proposed concrete 
boxes or pipe will not be paid for directly but will be considered subsidiary to the various 
bid items. 
 
Where storm drains dead-end, plug with a concrete plug of a thickness equal to 1-1/2 
inches per foot of diameter of pipe with a minimum thickness of 3 inches.  The cost of 
the plugs shall be included in the unit price bid per foot of the various storm drain pipes. 
 
 
Item 496:
 
Removal of all concrete and steel structures of the types specified in the plans will be 
paid for under the pertinent bid item. Removal of other types of obstructions encountered 
will be paid for under Item 100, if applicable. 
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Project Number: BR 2005 (673), etc.  Sheet  
 
County: Denton  Control: 0816-02-063, ETC...  
 
Highway: FM 455 at Dean Creek, ETC... 
 
Remove existing multi-barrel concrete box culverts on FM 455 using the stage 
construction sequence as shown in the plans.  
 
Remove existing steel beam girders on Willow Road at Ranger Branch for salvage by 
the City of Sanger. Notify the City of Sanger and TxDOT at least 48 hours prior to 
structure removal and placement of salvage structure items on the City of Sanger right-
of-way. 
 
Remove existing substructure to 2 feet below finished grade in accordance with this 
item. Completely remove existing substructure which conflicts with proposed bridge 
foundations. 
 
 
Item 502: 
 
Provide written proposed lane closure information by 1:00 pm on the business day prior 
to the proposed closures.  Do not close lanes for which this requirement has not been 
met.   
 
When excavation is required next to a pavement lane carrying traffic and the widening is 
not completed by the end of the work day, backfill against the edge of the pavement with 
at least a 3:1 slope of suitable material to support vehicular traffic.  Use an acceptable 
backfill material.  Carefully remove and dispose of this material when work resumes.  
Backfilling pavement edges, and the materials required for the work will be subsidiary to 
this item.   
 
Erect a Type III barricade immediately in front of or at each end of all stockpiles that are 
less than 30 feet from the edge of any traveled lane.  Place one Object Marker (OP-2VP) 
alongside the stockpile for every 100 feet of stockpile length.   
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers 
entering the highway from driveways or side streets.   
 
Do not commence work on the road before sunrise.  Do not operate or park any 
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless 
authorized.   
 
When moving unlicensed equipment on or across any pavement or public highways, 
protect the pavement from all damage using an acceptable method.   
 
Construct the proposed roadway approaches and bridges on Willow Road according to 
the following suggested sequence of work: 

1. Install traffic control devices and close the roadway to thru traffic. 
2. Install temporary erosion control devices. 
3. Remove the existing bridge superstructure and substructure. 
4. Construct proposed bridge-class multi-barrel concrete box culvert, header 

banks and bank protection.  
5. Construct bridge approach roadway. 
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Project Number: BR 2005 (673), etc.  Sheet  
 
County: Denton  Control: 0816-02-063, ETC...  
 
Highway: FM 455 at Dean Creek, ETC... 
 

6. Place final sod for permanent erosion control and water sod to establish 
vegetative cover. 

7. Remove temporary erosion control devices. 
8. Remove traffic control devices and open roadway to thru traffic. 

 
Construct the proposed roadway approaches and culvert on FM 455 according to the 
following suggested sequence of work: 

1. Place low profile CTB on the existing roadway for Phase 1 to shift traffic 
to a new centerline 2' north (upstream) of the existing centerline. Low 
Profile CTB shall be securely fastened to the existing roadway. 

2. Install erosion control devices. 
3. Remove the concrete headwall from the south (downstream) side of the 

existing box culvert such that the reinforcing steel from the new box 
culvert can be lap spliced during Phase 2. 

4. Construct 24' of the new 4-barrel 10' x 6' concrete box culvert next to the 
existing box culvert on the south (downstream) side of the existing 
structure. 

5. When the Phase 1 concrete box culvert is complete, move the low profile 
CTB from the existing lanes to the two 10' wide proposed lanes in the 
Phase 2 TCP on the newly completed structure. Low Profile CTB shall be 
securely fastened to the existing roadway. 

6. Construct the remaining 48' of the new 4-barrel 10' x 6' box culvert on the 
north (upstream) side of the Phase 2 lanes. 

7. When the Phase 2 construction is complete, remove the low profile CTB 
from the traffic lanes to complete the asphalt paving work across the 
entire roadway width of 70'. 

8. Place block sod and compost manufactured topsoil. 
9. Water block sod and compost manufactured topsoil. 
10. Remove erosion control devices. 
11. Remove traffic control devices. 

 
 
Item 504: 
 
Furnish one Field Office (Type E) at one of the two project sites, providing a minimum of 
five hundred (500) square feet of gross floor area partitioned into a minimum of two 
rooms and furnished with doors, floor covering and a minimum of two windows in each 
room. Reinforce doors and windows with burglar bars or similar protection.  The 
bathroom needs to be at least 6 ft X 7 ft with running water.  Provide a storage closet a 
minimum of 3 ft x 3 ft with a secure lock. The building must have two exterior doors. 
Provide steps to these doors with hand railings. Provide two desks, one computer desk 
and a 4-drawer metal filing cabinet.   
 
Furnish one Field Laboratory (Type A), non metal structure, at one of the two project 
sites.   
 
Furnish one Asphalt Mix Control Laboratory (Type D), at each asphalt mixing plant used 
for this project. Meet the dimensional requirements specified for a Field Laboratory 
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(Type A) for the Asphalt Mix Control Laboratory (Type D). Provide one (1) computer and 
one (1) printer with internet access at each plant used for this project. No direct 
compensation will be made for providing these items at the asphalt mixing plant(s). 
 
Furnish one Field Laboratory (Type A), at each concrete batch plant used for this 
project.  
 
Provide solar screens, blinds or shades acceptable to the Engineer. 
 
Provide telephone service and telephone(s) at each location.  Provide one telephone 
extension and one telephone in each room of the Field Office.   
 
The cost of the added phone line, extensions and telephones will be the contractor’s 
responsibility.   
 
Provide a 10 lb. Type A, B, C fire extinguisher for each room of all facilities furnished 
under this item. 
 
Provide an all weather parking area for state vehicles adjacent to the field office with a 
minimum size parking area of 60 ft X 40 ft and adequate security lighting. Enclose this 
parking area with a 6-ft high fence, a top-mounted 3-strand barbed wire, and provide a 
lockable 12 foot vehicle gate. These items are not paid for directly and considered 
subsidiary. 
 
Provide beam curing tanks, the tanks are to be elevated to a maximum height of one (1) 
foot above the ground or as directed by the engineer. 
 
Provide sealed bottled water, a bottled water cooler and disposable paper cups in each 
Lab and in the Field Office. 
 
The field office and required furnishings provided must be equivalent or better in quality 
to that utilized for the contractor’s field office, and acceptable to the Engineer. 
 
Provide a wage board that is of sufficient size for all required paperwork and all weather. 
 
Maintain all field offices as directed by the engineer. 
 
Provide one (1) desktop computers and one (1) printer at the field office and provide 
internet service using a digital subscriber line (DSL) or a cable connection. 
 
 
Item 506: 
 
Erosion control quantities may be adjusted and locations changed to suit field conditions 
encountered during construction. 
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Item 540: 
 
Furnish one type of post throughout the project except as specifically noted in the plans. 
 
Furnish composite blockouts on all metal beam guard fence posts.  
 
 
Item 585: 
 
Use Surface Test Type A on all travel lanes. 
 
 
Item 666: 
 
Provide Type III Glass Traffic Beads that meet the requirements of Departmental 
Materials Specifications DMS-8290. 
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